STATE OF CALI FORNI A B I

Bl D OPENI NG DATE 05/ 07/ 03
CONTRACT NUMBER 02- 396204
LOCATI ON 02- PLU- 70- R61. 4/ R62. 2

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES -

D SUMMARY DEPARTMENT
IN PLUVAS COUNTY NEAR CROVBERG FROM

0.2 KM WEST OF CAMP LAYMAN ROAD TO
0.8 KM WEST OF TWO RI VERS ROAD

ASPHALT CONCRETE SURFACI NG

CF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 08/ 03
CONTRACT CCDE 'J
25 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 30

PERCENT UNDER EST 3. 35

775 355-0420
00593393
775 355-0535

530 257-4207
00428856
530 257-7160

530 891- 6555
00091712
530 894-6220

PROPCSALS | SSUED 9 FUND TOTAL HA22 170, 000
NUMBER OF BI DDERS 4 ENG NEERS EST 149, 000. 00 AMOUNT UNDER 4,993. 00
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 144, 007. 00 3 S| ERRA NEVADA CONSTRUCTI ON | NC
P O BOX 50760 FAX
SPARKS NV 89435
2 154, 481. 00 2 M LLERS CUSTOM WORK | NC
P O BOX 1300 FAX
SUSANVI LLE CA 96130
3 164, 637. 00 1 BALDW N CONTRACTI NG COVPANY
!I.y(G:4 SKYWAY FAX
CH CO CA 95928
4 195, 885. 00 4 HAT CREEK CONSTRUCTI ON AND

MATERI ALS I NC
24339 H GHWAY 89 NORTH
BURNEY CA 96013

FAX

530 335-5501
00590546
530 335-5510

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

3. 0%



02- 396204
02-PLU-70-R SUMMARY OF
05/ 07/ 03

LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
05/ 08/ 03

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APEX FENCE COVPANY
19896 ALEXANDER AVENUE
ANDERSON CA 96007

METAL BEAM GUARD RAI L AND MARKERS



02- 396204 Bl D245
02-PLU-70-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 07/ 03 05/ 08/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE COVPANY ITEMS 7, 11 AND 18 THRU 21
ANDERSON CA
APPLY A LI NE I TEMS 22 THRU 25
REDDI NG CA
M AND S ENVI RONVENTAL LANDSCAPES | TEM 14
REDDI NG CA
PONDEROCSA ENG NEERI NG AND ENVI RONMVENTAL | TEM 1
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEM 16
LI NCOLN CA
APEX FENCE COVPANY ITEMS 7, 11 AND 18 THRU 21
ANDERSON CA
APPLY A LI NE I TEM5S 22 THRU 25
REDDI NG CA
M AND S ENVI RONMENTAL LANDSCAPES | TEM 14

REDDI NG CA
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05/ 07/ 03 05/ 08/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY ASPHALT CONCRETE DI KE, | MPORTED SHOULDER BACKI NG ( PORTI ON)
2788 VENTURE DRI VE

LI NCOLN CA 95648

APEX FENCE COVPANY | NC METAL BEAM GUARD RAI L, DELI NEATORS AND MARKERS
19896 ALEXANDER AVENUE

ANDERSON CA 96007

APPLY A LI NE PAVEMENT MARKI NG
5625 EASTSI DE ROAD
REDDI NG CA 96001

M AND S ENVI RONVENTAL LANDSCAPES | NC MJLCH AND EROSI ON CONTROL
12192 MACS ROAD
REDDI NG CA 96003



02- 396204 Bl D245

02- PLU- 70- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 07/ 03 05/ 08/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 1, 000. 00* 1, 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 585. 00* 15, 585. 00

5 031001 CLEAN ROCK FENCE MB 310 45. 00 13, 950. 00

6 150630 REMOVE MARKER EA 4 10. 00 40. 00

7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 46 40. 00 1, 840. 00

8 150722 REMOVE PAVEMENT MARKER EA 380 4.00 1, 520. 00

9 150771 REMOVE ASPHALT CONCRETE DI KE M 550 5.00 2, 750. 00
10 151224 REMOVE DELI NEATOR EA 6 10. 00 60. 00
11 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 880 40. 00 35, 200. 00
12 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT Vi 1, 710 4.00 6, 840. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 80 100. 00 8, 000. 00
14 031002 MULCH ( EROSI ON CONTROL) TONN 0.5 3, 750. 00 1, 875. 00
15 390101 ASPHALT CONCRETE TONN 260 100. 00 26, 000. 00
16 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 550 10. 00 5, 500. 00
17 031003 REPAI R EXI STI NG DOWNDRAI N LS LUMP SUM 2, 500. 00* 2, 500. 00
18 820108 DELI NEATOR ( CLASS 2) EA 13 40. 00 520. 00
19 820112 MARKER ( CULVERT) EA 2 45. 00 90. 00
20 820151 OBJECT MARKER ( TYPE L-1) EA 2 45. 00 90. 00
21 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 1, 800. 00 7, 200. 00
22 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 12 75. 00 900. 00
23 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 4, 470 1.10 4,917. 00

( SPRAYABLE)

24 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 340 5. 50 1, 870. 00

25 (S) 850122 PAVEMENT MARKER EA 63 20. 00 1, 260. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 144, 007. 00
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02-PLU-70-R
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4, 380.
101.

2, 300.
49.
52.
52.

2, 340.
97.

26.

154,

SUMMARY

2, 000.

OF

REMA

164, 637. 00

N |

N G

2,142,

195, 885. 00
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